

DETAILS OF CONTRACTS CONCLUDED DURING THE MONTH OF FEBRUARY '2010
FROM CONTRACTS DEPARTMENT, DULIAJAN

Tender No	Item/ Nature of Work	Mode of Tender/ Enquiry	Date of Publication of NIT	Type of bidding (Single/ Two bid System)	Last date of receipt of tender	No. of Tenders Received	Nos. & Names of parties qualified after Technical Evaluation	Nos. & Names of parties not qualified after Technical Evaluation	Whether Contract awarded to lowest tenderer /L1	Contract No. & Date	Name of Contractor	Value of contract (Rs)	Scheduled Date of completion of contract
DCO5620P10	Collection of Gas Flow Meter Charts	Press	1 st week of November, 2009	Single	24.11.2009	2(Two)	2(Two) M/s. Thermos Engg. Works M/s. Dhillon Engg. Works	NIL	Yes	6104045 06.02.2010	M/s. Dhillon Engg. Works, Duliajan	11,90,200.00	104 weeks
DCO5018P10	Protective painting of LPG Recovery & Filling Plant	Press	2 nd week of September, 2009	Single	08.10.2009	8(Eight)	6(Six) J.M. Engg. & Co. Nanak Engg. works Das Brothers & Sons M. Dutta & Co. NE Paint Udyog B.K. Hazarika	2(Two) B.S. Construction & Engineers U.S. Bhagat	Yes	6104052 16.02.2010	M/s. J.M. Engg. & Co. Namrup	6,79,526.00	52 weeks
DCO 5017P10	Painting of structure of LPG Recovery & Filling Plant	Press	2 nd week of September, 2009	Single	08.10.2009	8(Eight)	5(Five) J.M. Engg. & Co. Nanak Engg. works Das Brothers & Sons M. Dutta & Co. NE Paint Udyog	3(Three) Flowliners A.G. Constructor & Erectors B.K. Hazarika	Yes	6104095 24.02.2010	M/s. J.M. Engg. & Co., Namrup	5,71,291.00	52 weeks
DCO 3423P10	Hiring of MMC for 2 Nos. Workover Rigs for 2 years	Press	Last week of May, 2009	Single	16.09.2009	2(Two)	2(Two) Asian Drill Tech Energy Mercantile Associates	NIL	Yes	6104096 25.02.2010	M/s. Asian Drill Tech Energy, Dibrugarh	2,23,66,026/-	104 weeks

DCO3424P10	Hiring of MMC for 2 Nos. Workover Rigs for 2 years	Press	Last week of May, 2009	Single	16.09.2009	2(Two)	2(Two) NED & W/O Services Co. (P) Ltd. Assam Petroleum Ltd.	NIL	Contract awarded both the bidders for 1 No. Rig each	1) 6104100 2) 6104101 26.02.2010	1) M/s. NED 2) M/s. APL	1,11,83,013/- 1,11,83,013/-	104 weeks
DC C 5427P10	Constn. of app. road, plinth, road over plinth etc. for location HVI at Makum area.	Press	13.10.09	Two Bid	07.01.10	23	22 M/s R.B. Associates Sri Pulin Ch. Gogoi M/s United Builders M/s Sincon Engineering M/s Oriental Constn. Co. Sri Kamakhya Borthakur Sri Akash Deep Baruah Sri B.K. Beria Sri Prafulla Phukan M/s Badri Rai & Co. M/s Assam Frontier Constn. Co. Sri Mridul Borah M/s Lexicon Engg. Sri L. Borgohain M/s Syan Brothers M/s J.M. & Co. Sri P.K. Gogoi M/s M.K. Hatibaruah & Co. M/s Shree Shyam International M/s S.G. Constn. Sri Braja Nath Gogoi Sri Ujjal Baruah.	01 Sri Raju Phukan	Yes	6104074/ DCC dtd. 18.02.10	M/s United Builders, Duliajan.	74,35,420.90	24 Weeks
DCC 5437P10	Constn. of RCC mattress and drain at New Industrial area, Duliajan.	Press	20.04.09	Two Bid	07.01.10	15	15 M/s Baruas' Industries Sri P.C. Gogoi	-	Yes	6104065/ DCC dtd. 17.02.10	Sri Kamakhya Borthakur., Duliajan.	52,83,967.52	36 weeks

							M/s R.B. Associates M/s Lexicon Engg. M/s United Builders M/s H.L.Chanda & Co. Sri Kamakhya Borthakur Sri L.Borgohain M/s J.M & Co. M/s Sincon Engg. M/s Syan Brothers Sri Prafulla Phukan M/s Badri Rai & Co. M/s Assam Frontier Constn. Co. M/s Oriental Constn.Co						
DC C 4268P10	Constn. of flare pit wall with fire bricks at Loc. TX in Mesaki.	Press	17.07.09	Two Bid	19.01.10	02	01 M/s Shree Shyan International	01 M/s A.D. Singh & Sons.	Yes	6104064/ DCC dtd. 17.02.10	M/s Shree Shyam International, Dibrugarh.	27,56,361.94	24 Weeks
DCC5582P10	Raising the height of existing brick boundary wall at OCS-1, Moran.	Press	24.10.09	Two Bid	04.02.10	03	02 Sri B.K. Agarwalla, M/s R.K. Agarwalla	01 Sri Laban Dutta	Yes	6104110/ DCC dtd. 26.02.10	M/s R.K. Agarwalla, Moran.	38,57,642.43	28 weeks
DCC4172P10	Improvement of 4.00 kms. existing gravelled road from Loc.HJC to Loc. DIAO at Tengakhat-Chabua area.	Press	10.07.09	Two Bid	23.12.09	03	02 M/s Rainbow Sri Prafulla Phukan.	01 M/s United Builders.	Yes	6104111/ DCC dtd. 26.02.10	Ms Rainbow, Duliajan.	87,55,378.55	32 weeks
DCC4466P10	Constn. of app. road, preparation of plinth etc. for Loc. HVB-HVR in Makum area.	Press	29.07.09	Two Bid	19.11.09	02	01 M/s M. Kalita & Co.	01 M/s A.D. Singh & Sons.	Yes	6104114/ DCC dtd. 26.02.10	M/s M. Kalita & Co., Duliajan.	63,01,098.70	20 weeks
DCC0592P09	Boulder pitching inside the Tank Bundh of Crude Oil Tank No.-1 to 9 at Central Tank Farm, Duliajan.	Press	26.09.08	Single Bid	04.02.10	02	02 M/s A.J. Gogoi Sri Kulen Gogoi.	-	Yes	6104098/ DCC dtd. 25.02.10	Sri Kulen Gogoi, Duliajan.	26,44,722.48	22 weeks.

