

CORRIGENDUM

Addendum No. 2 dated 27.02.2017 to IFB No. CDG3623P17

This Addendum No. 2 dated 27.02.2017 to IFB No. CDG3623P17 for 'Hiring of Services for 2D Seismic Data Processing & Interpretation of 7475 LKM 2D Seismic Data Acquired in Unappraised Areas of North East, India', is issued to amend the following clauses of the tender document as under:

Srl No	Section /Clause of the Tender	Page No.	Original Clause Description	Modified Clause Description
BID EVALUATION CRITERIA (BEC)				
1	Clause 4.1.2 (e) Page No. 24		The bidder must have successfully completed at-least one project of 2D or 3D seismic data processing and interpretation during last five years with the same technical collaborator / joint venture partner. Bidder shall provide documentary evidence in support of the same (viz. contract copy mentioning technical collaborator / joint venture partner, scope of work and proof of successful completion of the project).	DELETED.
2	Clause 4.1.3 (b) Page No. 24		The Leader of the Consortium should satisfy the experience criteria as per clause 4.1.1 above.	The Consortium partners individually should satisfy the experience criteria as per Clause 4.1.1 above in their respective domain (i.e. Processing or Interpretation) as per following sequence : I. Processing Company: Clause. 4.1.1 (a), 4.1.1 (b) and 4.1.1 (c) II. Interpretation Company: 4.1.1 (d) and 4.1.1 (e).
Part 3 GENERAL CONDITIONS OF CONTRACT-SECTION - I				
3	Clause 2.3 Page No. 33		DURATION/COMPLETION OF CONTRACT: The entire assigned work including submission of final processing & interpretation report and presentation on the same to OIL Officials at Duliajan as detailed under Section-II in PART-3 shall be completed within 28.02.2019 or Sixty (60)	DURATION/COMPLETION OF CONTRACT: The entire assigned work including submission of final processing & interpretation report and presentation on the same to OIL Officials at Duliajan as detailed under Section-II in PART-3 shall be completed within 28.02.2019 or Ninety

		days from last quantum of data delivery to the Contractor. However, early mobilisation and early completion of the project shall be appreciated.	(90) days from last quantum of data delivery to the Contractor. However, early mobilisation and early completion of the project shall be appreciated.
4	Clause 17.2 Page No. 43	LD for default in timely completion: Contractor shall complete 2D Seismic Data Processing & Interpretation work as per the scope of work for all the lines in each sector within Sixty (60) days from the date of submission of the last data set for the particular sector by Company to the Contractor. In case of Depth processing, the bidder has to complete the work within ninety (90) days from the date of intimation by OIL for the particular sector or part thereof by Company to the Contractor. In the event of default on the part of the Contractor to complete 2D Seismic Data Processing & Interpretation work of a particular sector within the stipulated time mentioned above, the Contractor must complete the remaining / unfinished volume / quantum of work within shortest possible time with LD. The rate of LD as applicable in this case shall be @ 0.5 % (half percent) of the pro rata cost of Processing & Interpretation for the total quantum of data in that particular sector for delay per week or part thereof, subject to maximum of 7.5% (seven & half percent) of the pro rata cost of Processing & Interpretation for the total quantum of data in that particular sector. Liquidated Damages will be reckoned from the date after expiry of the scheduled date of completion, i.e. Sixty (60) days from last quantum of data delivery to the Contractor for the particular sector. In case of depth domain processing, Liquidated Damages will be reckoned from the date after expiry of the scheduled date of completion, i.e. ninety (90) days from the	LD for default in timely completion: Contractor shall complete 2D Seismic Data Processing & Interpretation work as per the scope of work for all the lines in each sector within Ninety (90) days from the date of submission of the last data set for the particular sector by Company to the Contractor. In case of Depth processing, the bidder has to complete the work within ninety (90) days from the date of intimation by OIL for the particular sector or part thereof by Company to the Contractor. In the event of default on the part of the Contractor to complete 2D Seismic Data Processing & Interpretation work of a particular sector within the stipulated time mentioned above, the Contractor must complete the remaining / unfinished volume / quantum of work within shortest possible time with LD. The rate of LD as applicable in this case shall be @ 0.5 % (half percent) of the pro rata cost of Processing & Interpretation for the total quantum of data in that particular sector for delay per week or part thereof, subject to maximum of 7.5% (seven & half percent) of the pro rata cost of Processing & Interpretation for the total quantum of data in that particular sector. Liquidated Damages will be reckoned from the date after expiry of the scheduled date of completion, i.e. Ninety (90) days from last quantum of data delivery to the Contractor for the particular sector. In case of depth domain processing, Liquidated Damages will be reckoned from the date after expiry of the scheduled date of completion, i.e. ninety (90) days from the

		date of intimation by OIL to the Contractor for the particular sector or part thereof. Company shall recover from Contractor the agreed liquidated damages at the pre-determined rate as above and not by way of penalty.	date of intimation by OIL to the Contractor for the particular sector or part thereof. Company shall recover from Contractor the agreed liquidated damages at the pre-determined rate as above and not by way of penalty.
Part -3, SCOPE OF WORK/TERMS OF REFERENCE/ TECHNICAL SPECIFICATIONS SECTION-II			
5	Clause 7.0(e) Page No. 63	The time period for pre-stack time domain processing and interpretation of 7475 LKM of 2D Seismic Data must not exceed 28.02.2019 or Sixty (60) days from last quantum of handover to the Contractor, including final presentations and submission of reports.	The time period for pre-stack time domain processing and interpretation of 7475 LKM of 2D Seismic Data must not exceed 28.02.2019 or Ninety (90) days from last quantum of handover to the Contractor, including final presentations and submission of reports
FORWARDING LETTER			
6	Clause No. 2.0 (xvii) Pg 2	Duration of the Contract: From commencement date of contract to 28.02.2019 or Sixty (60) days from last quantum of data delivery to the Contractor. (Note: The duration of the contract for work of processing and interpretation is dependent upon data availability from presently ongoing data acquisition activity in the field.)	Duration of the Contract: From commencement date of contract to 28.02.2019 or Ninety (90) days from last quantum of data delivery to the Contractor. (Note: The duration of the contract for work of processing and interpretation is dependent upon data availability from presently ongoing data acquisition activity in the field.)

2.0 All other Terms and Conditions of the Bid Document remain unchanged.

(G C Dev Choudhury)
GM-CONTRACTS (HoD)
For, RESIDENT CHIEF EXECUTIVE