

OIL INDIA LIMITED
(A Government of India Enterprise)
CONTRACTS DEPARTMENT
P.O.: Duliajan- 786602, Assam

Ref. No. OIL/CONT/V/C/1642/2020-21

Date: 05.01.2021

NOTIFICATION

DCC4728L21, DCC4729L21 & DCC4730L21 for MMC 2021-2025

This Notification is issued to all concerned with reference to the aforesaid subject to notify the following:-

As per the zone of first preference of bid documents submitted against DCC4728L21, DCC4729L21 & DCC4730L21 for MMC 2021-2025, the number of 'contractors applied' exceeded the number of 'contractors required' in four zones, which were as follows:

| Sl. No. | Zone | Area | Number of extra contractors |
|---------|------|---------------------------------------|-----------------------------|
| 1 | A | Naharkatia (S/B), Joypur & Mohmari | 5 |
| 2 | C | Chabua & Panitola | 2 |
| 3 | K | Ushapur, Shanti & OCS 3 | 4 |
| 4 | L | Deohal, OCS - 4 & New Industrial Area | 6 |

As per Clause No. 9 of tender document, in case the numbers of first preference eligible bids received against a particular zone exceeds the Company's requirement, selection will be done through Draw of Lots (DoL). However, as per Company's discretion, Notification Ref. No. OIL/CONT/V/C/1624/2020-21 dated 28.12.2020 was published to allow interested contractors (who chose the above mentioned four zones as first preference), to transfer their 'zone of preference' to the three zones G or H or N. Consequently, two (02) applications were received for transfer of zone each from Zone A and Zone L.

Consequently, the number of 'contractors applied' still exceeds the number of 'contractors required' in four zones, which are as follows:

| Sl. No. | Zone | Area | Number of extra contractors |
|---------|------|---------------------------------------|-----------------------------|
| 1 | A | Naharkatia (S/B), Joypur & Mohmari | 4 |
| 2 | C | Chabua & Panitola | 2 |
| 3 | K | Ushapur, Shanti & OCS 3 | 4 |
| 4 | L | Deohal, OCS - 4 & New Industrial Area | 5 |

Therefore, as per tender criteria, '**Draw of Lots**' will be conducted on **07.01.2021** at **1.30pm** at the office premises of Contracts Department for elimination of extra contractors from the above four zones. All the contractors who are interested to witness the 'Draw of Lots' processes are requested to be present at the stipulated time.



(R. Talukdar)

DGM - Contracts (Civil)

For **GM-Contracts (HoD)**

For **RESIDENT CHIEF EXECUTIVE**

