

**OIL INDIA LIMITED**  
**CONTRACTS DEPARTMENT**  
**DULIAJAN – 786602**

**NOTIFICATION**

**Ref. No. OIL/CONT/V/C/106/2021-22**

**Date: 05.05.2021**

<b>Sl. No.</b>	<b>IFB Details</b>	<b>Bid Opened on</b>
<b>1</b>	<b><u>Tender No.: CDC6481L21</u></b> Construction of 692 mtr long Brick Boundary wall around the Periphery of Production installation of WHS-LOC: MFJ at Pothalibam area with 12 feet Height & 2 feet Concertina Coil including supply of all materials by the contractor except cement.	<b>08.04.2021</b>
<b>2</b>	<b><u>Tender No.: CDC6482L21</u></b> Development of low-lying area adjacent to newly constructed 500KL tank by earth filling & hard standing at WHS TX, Mechaki.	<b>08.04.2021</b>
<b>3</b>	<b><u>Tender No.: CDC6483L21</u></b> Construction of Dust Free Bituminous road (i) 400 mtr long approach road to well plinth of SLM#29, emanating from SLM OCS road (ii) 600 mtr long approach road well plinth of TNL#11, emanating from SLM OCS road & (iii) 200 mtr long approach road to well plinth of SLM#11, emanating from SLM OCS road in Shalmari area, including supply of all materials by the contractor.	<b>08.04.2021</b>
<b>4</b>	<b><u>Tender No.: CDC6484L21</u></b> Vertical Extension of the Contracts Department Building along with lateral extension for external staircase inside Contracts Department Premise, OIL, Duliajan, including internal electrification and supply of all materials except cement.	<b>08.04.2021</b>
<b>5</b>	<b><u>Tender No.: CDC6485L21</u></b> Preparation of plinth, with effluent pits and construction of RCC foundation to suit CH-1(E-2000) JAYBEE Rig for location Loc. BHD in Borhapan area of Tinsukia district or any other locations including supply of all materials and equipment except cement.	<b>08.04.2021</b>
<b>6</b>	<b><u>Tender No.: CDC6486L21</u></b> Earth filling in pits including supply of all materials and equipment inside HAPJAN OCS.	<b>08.04.2021</b>
<b>7</b>	<b><u>Tender No. CDC6594L21</u></b> Construction of Gravel road (approx. 650 mtrs) around outer periphery of Makum GCS including Bituminous Approach road (approx. 100 mtrs) including supply of all materials & equipment except Bitumen.	<b>08.04.2021</b>

This is for general information of all concerned that as per Tender Criteria, it is decided to select three (3) numbers of bidders (B-1 to B-3) against each of the above IFBs through Draw of Lots (DOL) on **11.05.2021 at 9.00 a.m. (IST)** in **Contracts Department, Oil India Limited, Duliajan** for further processing.

2.0 All the eligible bidders or their authorised representatives are hereby advised to attend the office of **GM-Contracts (HOD)** on the date and time as fixed above to participate in DOL.

3.0 In view of the current scenario of pandemic COVID-19, concerned bidders or their authorized representatives are requested to wear mask and strictly maintain social distancing while attending the DOL.

**(R. TALUKDAR)**  
**DGM- CONTRACTS (CIVIL)**  
**For GM- CONTRACTS (HOD)**  
**For RESIDENT CHIEF EXECUTIVE**